

Notes

PROPOSED REDUCTION FROM 60mph SPEED LIMIT TO 40mph

Rev.	Description	Drwn	Sig.	Date	Chkd	Sig.	Date	Appr	Sig.	Date

North Point		
Drawn by	PG	PG
Checked by	KG	KG
Approved by	CA	CA

Project: D279 COTTON ROW
HOLMBURY ST. MARY

Drawing: RURAL ROADS SPEED LIMIT REDUCTION
TRO PLAN

Project No. PC1180

Contract Sheet No. 158

Revision: -

Classification: PRESENTATION

SHEET 1 OF 1

SAFETY, HEALTH AND ENVIRONMENTAL INFORMATION

In addition to the hazards/risks normally associated with the types of work detailed on this drawing, note the following significant residual risks. (Reference shall also be made to the Design Hazard Log)

CONSTRUCTION:


MAINTENANCE/CLEANING:

USE:

DECOMMISSIONING/DEMOLITION:

It is assumed that all works will be carried out by a competent contractor working, where appropriate, to an approved method statement.






PROPOSED 20MPH ROUND
CARRIAGEWAY MARKING.
(DIAG. 1065) (RM01)

B2126 HORSHAM ROAD

SAFETY, HEALTH AND ENVIRONMENTAL INFORMATION

In addition to the hazards/risks normally associated with the types of work detailed on this drawing, note the following significant residual risks. (Reference shall also be made to the Design Hazard Log)

CONSTRUCTION:
MAINTENANCE/CLEANING:
USE:
DECOMMISSIONING/DEMOLITION:
It is assumed that all works will be carried out by a competent contractor working, where appropriate, to an approved method statement.




Notes
 PROPOSED REDUCTION FROM 60mph SPEED LIMIT TO 20mph

Rev.	Description	Drwn	Sig.	Date	Chkd	Sig.	Date	Appr	Sig.	Date	North Point

Drawn by	PG	PG	Date	MAY 2022
Checked by	KG	KG	Date	MAY 2022
Approved by	CA	CA	Date	MAY 2022

Project
**D277 FELDAY GLADE
 HOLMBURY ST. AMRY**
 Rural Roads Speed Limit Reduction
 TRO PLAN

SURREY COUNTY COUNCIL
 Project No. **PC1180**
 Contract Sheet No. **160**
 Drawing No. **160**
 Classification **PRESENTATION**



Notes

PROPOSED REDUCTION FROM 60mph SPEED LIMIT TO 20mph

Rev.	Description	Drwn	Sig.	Date	Chkd	Sig.	Date	Appr	Sig.	Date	North Point


*Based upon the Ordnance Survey mapping with the permission of the Controller of Her Majesty's Stationery Office © Crown copyright. Unauthorised reproduction infringes Crown copyright and may lead to prosecution or civil proceedings. © Surrey County Council LA 076872 2002.		
Drawn by	PG	Date
Checked by	PG	Date
originator	KG	MAY 2022
Approved by	CA	Date
	CA	MAY 2022

Project
D280 HOLMBURY HILL ROAD
HOLMBURY ST. MARY

Drawing
RURAL ROADS SPEED LIMIT REDUCTION
TRO PLAN

SAFETY, HEALTH AND ENVIRONMENTAL INFORMATION	
In addition to the hazards/risks normally associated with the types of work detailed on this drawing, note the following significant residual risks. (Reference shall also be made to the Design Hazard Log)	
CONSTRUCTION:	
MAINTENANCE/CLEANING:	
USE:	
DECOMMISSIONING/DEMOLITION:	
It is assumed that all works will be carried out by a competent contractor working, where appropriate, to an approved method statement.	

SURREY COUNTY COUNCIL <small>Leading the way in providing services to the people of Surrey</small>		Project No.	PC1180
		Contract Sheet No.	162
		Rev.	-
		Classification	PRESENTATION



SAFETY, HEALTH AND ENVIRONMENTAL INFORMATION

In addition to the hazards/risks normally associated with the types of work detailed on this drawing, note the following significant residual risks. (Reference shall also be made to the Design Hazard Log)

CONSTRUCTION:

MAINTENANCE/CLEANING:

USE:

DECOMMISSIONING/DEMOLITION:

It is assumed that all works will be carried out by a competent contractor working, where appropriate, to an approved method statement.

Notes

PROPOSED REDUCTION FROM 40mph SPEED LIMIT TO 30mph

Rev.	Description	Drwn	Sig.	Date	Chkd	Sig.	Date	Appr	Sig.	Date

North Point

Drawn by	PG	PG	Date	JUN 2022
Checked by	KG	KG	Date	JUN 2022
Approved by	CA	CA	Date	JUN 2022

Project: C50 HONEYWOOD LANE
OKWOOD HILL

Drawing: RURAL ROADS SPEED LIMIT REDUCTION
TRO PLAN


Project No. PC1180

Contract Sheet No. 138

Rev. -

Classification PRESENTATION

SHEET 1 OF 1



Notes

█ PROPOSED REDUCTION FROM 40mph SPEED LIMIT TO 30mph

Rev.	Description	Drwn	Sig.	Date	Chkd	Sig.	Date	Appr	Sig.	Date
A	LENGTH OF SPEED LIMIT CHANGE HAS BEEN TWEAKED	KG	KG	20.08.2022						

Project			Drawing		
Drawn by	PG	PG	Date	JUN 2022	
Checked by	KG	KG	Date	JUN 2022	
Approved by	CA	CA	Date	JUN 2022	


D293 OKEWOOD HILL
 OKEWOOD HILL
 RURAL ROADS SPEED LIMIT REDUCTION
 TRO PLAN

SURREY COUNTY COUNCIL
 Rural Roads Speed Limit Project

Project No. PC1180
 Contract Sheet No. 122
 Drawing No. A
 Classification PRESENTATION

SHEET 1 OF 1

SAFETY, HEALTH AND ENVIRONMENTAL INFORMATION	
In addition to the hazards/risks normally associated with the types of work detailed on this drawing, note the following significant residual risks. (Reference shall also be made to the Design Hazard Log)	
CONSTRUCTION:	
MAINTENANCE/CLEANING:	
USE:	
DECOMMISSIONING/DEMOLITION:	
It is assumed that all works will be carried out by a competent contractor working, where appropriate, to an approved method statement.	



Notes

PROPOSED REDUCTION FROM 60mph SPEED LIMIT TO 20mph

Rev.	Description	Drwn	Sig.	Date	Chkd	Sig.	Date	Appr	Sig.	Date

North Point		
Drawn by	PG	PG
Checked by	KG	KG
Approved by	Sig.	Sig.
Date	MAY 2022	MAY 2022
Date	MAY 2022	MAY 2022
Date	MAY 2022	MAY 2022

Project

**D280 PITLAND STREET
HOLMBURY ST. MARY**

RURAL ROADS SPEED LIMIT REDUCTION
TRO PLAN

SHEET 1 OF 1

SAFETY, HEALTH AND ENVIRONMENTAL INFORMATION

In addition to the hazards/risks normally associated with the types of work detailed on this drawing, note the following significant residual risks. (Reference shall also be made to the Design Hazard Log)

CONSTRUCTION:

MAINTENANCE/CLEANING:

USE:

DECOMMISSIONING/DEMOLITION:



If it is assumed that all works will be carried out by a competent contractor working, where appropriate, to an approved method statement.

Project No. **PC1180**

Contract Sheet No. **164**

Rev. **-**

Classification **PRESENTATION**



Notes

█ PROPOSED REDUCTION FROM 60mph SPEED LIMIT TO 30mph

Rev.	Description	Drwn	Sig.	Date	Chkd	Sig.	Date	Appr	Sig.	Date

North Point		
Drawn by	PG	PG
Checked by	KG	KG
Approved by	CA	CA
Date	JUN 2022	JUN 2022
Date	JUN 2022	JUN 2022
Date	JUN 2022	JUN 2022

Project

D293 RUCKMANS LANE
 OKEWOOD HILL

Drawing

RURAL ROADS SPEED LIMIT REDUCTION
 TRO PLAN

SHEET 1 OF 1

SAFETY, HEALTH AND ENVIRONMENTAL INFORMATION

In addition to the hazards/risks normally associated with the types of work detailed on this drawing, note the following significant residual risks. (Reference shall also be made to the Design Hazard Log)

CONSTRUCTION:

MAINTENANCE/CLEANING:

USE:

DECOMMISSIONING/DEMOLITION:

It is assumed that all works will be carried out by a competent contractor working, where appropriate, to an approved method statement.


Project No. PC1180

Contract Sheet No. 166

Revision: -

Classification: PRESENTATION

SURREY COUNTY COUNCIL



Notes
 PROPOSED REDUCTION FROM 60mph LIMIT TO 20mph

Rev.	Description	Drwn	Sig.	Date	Chkd	Sig.	Date	Appr	Sig.	Date

North Point		
Drawn by	KG	April '22
Checked by originator	KG	April '22
Approved by		

Project
 D291 Wollards Road
 Dorking
 Rural Roads Speed Limits Reduction
 TRO Drawing

SURREY COUNTY COUNCIL
Surrey's Home for Transport

Project No.	PC1180
Contract Sheet No.	
Drawing No.	001
Rev.	-
Classification	PRESENTATION

SHEET 1 OF 1

SAFETY, HEALTH AND ENVIRONMENTAL INFORMATION

In addition to the hazards/risks normally associated with the types of work detailed on this drawing, note the following significant residual risks. (Reference shall also be made to the Design Hazard Log)

CONSTRUCTION:

MAINTENANCE/CLEANING:

USE:

DECOMMISSIONING/DEMOLITION:

It is assumed that all works will be carried out by a competent contractor working, where appropriate, to an approved method statement.