



Engineering Key:

- New full upstand kerbline Type HB
- New flush dropped kerb line Type BN
- New PCC edging
- Breakout existing construction and associated kerbs and edgings including bedding and backing to provide new full depth footway construction
- Breakout existing construction and associated kerbs and edgings including bedding and backing to provide new full depth carriageway construction and table. New pavement layers to be stepped into existing with a min 2no 300 steps
- Tactile Paving
- Dropper kerb
- Existing street lighting column
- Site boundary
- New highway gully
- S278 highway areas to be offered for adoption
- Denotes block paving
- New road sign
- New highway drain

Notes

1. All diagram numbers relate to the traffic signs regulations and general directions. All markings within the limit of the S278 works are to be refreshed.
2. For pavement construction details refer to drawing numbers C7476/CE5.
3. All highway works shall be in accordance with the Specification for Highway Works and Surrey County Council Standard Detail drawings.
4. All road gullies within the extent of the S278 to be cleaned out and connections jetted.

REV	DATE	AMENDMENT	BY	CHKD
H	12.04.23	Flush kerbs removed from crossing	LW	LW
G	30.03.23	minor kerb updates and dims added	LW	LW
F	27.03.23	Build out extended	LW	LW
E	28.02.23	Raised table and roundels removed and crossings updated.	LW	LW
D	17.01.23	Roundels relocated, cushion width reduced, table changed to tarmac, note 4 added	LW	LW
C	03.01.23	Crossing relocated at junction	LW	LW
B	31.08.22	General updates to SCC comments	LW	LW
A	14.06.22	Raised table added to entrance	LW	LW

REV	DATE	AMENDMENT	BY	CHKD
STATUS <i>Tender</i>				

PROJECT
**Ockham Road,
East Horsley**



DRAWING
**S278 Highway Works
Sheet 3 of 4**

DATE	14/04/22	DRAWN BY	DJB
SCALES (@A1)	1:200	CHECKED BY	LRW
DRG NO.	C7476/CE3		

Walker Associates Consulting Limited
Structural and Civil Engineers
13 Capticorn Centre
Crans Farm Road
Bloxdown, Essex
SS14 3JH
01268 530 500
walker-associates.co.uk